If you can recall on our past ESTIMATE we under estimated for prices and quantity of materials and we do not know the computer building will be as big as it is . This time I don’t want to get into the danger of pricing and we have told the contractor to give us proper estimate. 

BELOW IS AN ESTIMATE ANALYSIS

 DETAILS                   QUANTITY          UNIT COST          TOTAL IN LE
(1) Cement                300 bags           le39,000          le 1,700,000
(2)Boards                 350 leaves
(3) Tiles                 100 cartoons        100,000            10,000,000
(4) Hard boards          180 pieces         35,000                6,300,000
(5) Filet                 25 bundles           35,000               875,000
(6) Wooden doors         6                   250,000              1,500,000
(7) White wash              6 bags            100,000               600,000
(8) Paint                16 gallons                               1,800,000
(9) Aluminum Windows      2 big 4 small       1,000,000           6,000,000
(10) Nails              Assorted              1,500,000           1,500,000
(11) Workmanship                               le 4,000,000       4,000,000
(12) Sand                 15 trips             250,000            3,750,000
(13) Stones              20 trips              300,000            6,000,000
(14)Iron rods            20 full length        65,000             1,300,000
(15)Wire mesh            2 rol                   50,000             100,000
(16) Baluster            100                   18,000             1,800,000
(17) Steel doors         1 big one small ---------                1,500,000
(18) Glass windows         3                   400,000            1,200,000
(19) Potty                 8 rubbers          50,000                400,000
(20) Carboleon          10 gallons           45,000                 450,000
(21) Flush and bathub
 (22) Toilet           10 cortoons          50,000                  500,000
(23) Labour                                                    le 4,000,000
 (24) Working tools                                                 400,000
(25)Fender 1             12 pairs             50,000                600,000
(26)Fender 2             12 pairs             45,000                540,000

TOTAL
49,815,00

This is the current price in the market. Boards we cannot price because it is scarce in the market.

 Cables and other Electrical appliances you will receive the estimate when
we get the electrician.


